

## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

**DFCM** 

## **Division of Facilities Construction and Management**

BIDS COVERING: DATE: February 2, 2009

## <u>Heat Exchanger Replacement</u> Weber State University – Ogden, Utah

DFCM Project No: 08059810 Estimate: \$230,000.00 Project Manager: Tim Parkinson

| CONTRACTOR             | BID<br>SEC | ADD<br>REC | BASE<br>BID  | ADD<br>ALT #1 | ADD<br>ALT #2 | COMPL<br>DATE  |
|------------------------|------------|------------|--------------|---------------|---------------|----------------|
| VO Brothers Mechanical | BB         | 2          | \$363,400.00 | \$44,250.00   | \$45,380.00   | April 30, 2009 |
| KOH Mechanical         | BB         | 2          | \$374,500.00 | \$55,330.00   | \$43,564.00   | April 30, 2009 |
| Briskey Mechanical     | BB         | 2          | \$379,587.00 | \$45,045.00   | \$48,805.00   | April 30, 2009 |
| KHI Mechanical         | BB         | 2          | \$396,688.00 | \$58,644.00   | \$51,063.00   | April 30, 2009 |
| MSS                    | BB         | 2          | \$397,517.00 | \$57,842.00   | \$44,068.00   | April 30, 2009 |
| SR Mechanical          | BB         | 2          | \$410,200.00 | \$54,000.00   | \$52,000.00   | April 30, 2009 |
| MSCI                   | BB         | 2          | \$458,400.00 | \$52,850.00   | \$50,390.00   | April 30, 2009 |

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on February 2, 2009 at 2:00 PM

·\_\_\_\_

Joanna Reese

**Contract Coordinator** 

Sublists are to be submitted to DFCM no later than 2:00 PM on February 3, 2009. Contractors whose sublists are received after 2:00 PM will be disqualified.